

PROJECTS AWARDED TO CONTRACT DURING JANUARY 2025

STATE AID (SAP) PROJECTS AWARDED TO CONTRACT

County	Project No	Project Description	Award Date	Contract Amount
Pontotoc	SAP-58(63)	0.085 miles of BRIDGE and APPROACHES. Let to M & N Excavators, Inc..	Wednesday, January 15, 2025	\$512,222.50 (\$537,800.00)

STATE AID BRIDGE (SABP) PROJECTS AWARDED TO CONTRACT

LSBP PROJECTS AWARDED TO CONTRACT

LSRP PROJECTS AWARDED TO CONTRACT

COUNTY FORCE PROJECTS AWARDED TO CONTRACT

OTHER AND FEDERAL PROJECTS AWARDED TO CONTRACT

See below list of "*Tentatively Awarded*" projects. The final documents have not been processed at OSARC and the status of "Award" is subject to change.

County	Project No	Project Description	Bid Letting Status	Bid Date	Contract Amount
Covington	LSBP-16(24)	0.1 miles of BRIDGE and APPROACHES. Tentatively let to Glynn W . Leonard, Inc..	Awarded Tentatively	Monday, February 3, 2025	\$679,389.10 (\$713,400.00)

County	Project No	Project Description	Bid Letting Status	Bid Date	Contract Amount
Lawrence	SAP-39(18)M	0.1 miles of MAINTENANCE (OTHER THAN BRIDGE). Tentatively let to Beacon Construction, LLC.	Awarded Tentatively	Tuesday, January 21, 2025	\$428,271.00 (\$449,700.00)
Leflore	SAP-42(66)	0.152 miles of BOX CULVERT and APPROACHES. Tentatively let to M & N Excavators, Inc..	Awarded Tentatively	Monday, January 27, 2025	\$605,153.05 (\$635,400.00)
Lincoln	LSBP-43(52)	0.199 miles of BRIDGE and APPROACHES. Tentatively let to Beacon Construction, LLC.	Awarded Tentatively	Tuesday, January 7, 2025	\$1,091,191.30 (\$1,145,800.00)
Marion	SABP-46(01)	0.098 miles of BRIDGE and APPROACHES. Tentatively let to JE Talley Construction, Inc.	Awarded Tentatively	Tuesday, February 4, 2025	\$552,329.68 (\$579,900.00)
Newton	SABP-51(01)	0.099 miles of BRIDGE and APPROACHES. Tentatively let to Joe Mcgee Construction Co., Inc..	Awarded Tentatively	Monday, January 6, 2025	\$717,410.17 (\$753,300.00)
Wilkinson	LSBP-79(29)	0.13 miles of BRIDGE and APPROACHES. Tentatively let to Dozer, LLC.	Awarded Tentatively	Tuesday, December 10, 2024	\$1,298,107.60 (\$1,363,000.00)

See the below list of projects exceptions that the Board Order was received during the date range above. However, the bid date was in the past and "Awarded" this month.

PROJECTS AWARDED TO CONTRACT AND BOARD ORDER RECEIVED THIS MONTH

County	Project No	Project Description	Award Date	Contract Amount	Award Order Received
Pontotoc	SAP-58(63)	0.085 miles of BRIDGE and APPROACHES. Let to M & N Excavators, Inc..	Wednesday, January 15, 2025	\$512,222.50 (\$537,800.00)	Thursday, January 16, 2025

See the below list of projects exceptions that the Project was awarded after the selected date range above and has been "Awarded".

PROJECTS AWARDED TO CONTRACT after SELECTED DATES

See the below list of projects that had a Bid Date set that are currently NOT "Awarded", Under Advisement, Bids Rejected, Canceled, Upcoming Projects, or in another status:

NOT AWARDED, TENTATIVELY AWARDED, or REJECTED BIDS or CANCELED or UPCOMING PROJECTS with a Bid Date after 1/1/2024

County	Project No	Project Description	Bid Letting Status	Bid Date
Coahoma	LSBP-14(10)	0.052 miles of BRIDGE and APPROACHES.	Upcoming	Wednesday, March 12, 2025
Covington	SABP-16(01)	0.2 miles of BRIDGE and APPROACHES.	Upcoming	Tuesday, March 18, 2025
Covington	LSBP-16(24)	0.1 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Monday, February 3, 2025
Franklin	LSBP-19(20)	0.099 miles of BOX BRIDGE and APPROACHES.	Upcoming	Monday, March 3, 2025
Franklin	SAP-19(9)M	0.038 miles of MAINTENANCE (OTHER THAN BRIDGE).	Upcoming	Friday, February 14, 2025
Hinds	SAP-25(10)M	3.713 miles of OVERLAY.	Upcoming	Tuesday, February 18, 2025
Hinds	SAP-25(11)M	3.764 miles of OVERLAY.	Upcoming	Wednesday, February 26, 2025
Hinds	SAP-25(9)M	5.6 miles of OVERLAY.	Upcoming	Tuesday, February 18, 2025
Lauderdale	SABP-38(01)	0.056 miles of BOX BRIDGE and APPROACHES.	Upcoming	Wednesday, February 12, 2025
Lawrence	SAP-39(18)M	0.1 miles of MAINTENANCE (OTHER THAN BRIDGE).	Awarded Tentatively	Tuesday, January 21, 2025
Lee	SAP-41(12)S	25.967 miles of MAINTENANCE (OTHER THAN BRIDGE).	Upcoming	Thursday, February 27, 2025
Leflore	SAP-42(66)	0.152 miles of BOX CULVERT and APPROACHES.	Awarded Tentatively	Monday, January 27, 2025
Lincoln	LSBP-43(52)	0.199 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Tuesday, January 7, 2025

County	Project No	Project Description	Bid Letting Status	Bid Date
Madison	SAP-45(21)M	1.088 miles of MAINTENANCE (OTHER THAN BRIDGE).	Upcoming	Tuesday, March 4, 2025
Madison	SAP-45(22)M	1.433 miles of MAINTENANCE (OTHER THAN BRIDGE).	Upcoming	Tuesday, March 4, 2025
Madison	SAP-45(18)S	1.92 miles of RESEAL.	Under Advisement	Tuesday, January 21, 2025
Marion	SAP-46(19)M	46.71 miles of MAINTENANCE (OTHER THAN BRIDGE).	Upcoming	Tuesday, February 18, 2025
Marion	SABP-46(01)	0.098 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Tuesday, February 4, 2025
Newton	SABP-51(01)	0.099 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Monday, January 6, 2025
Sharkey	LSBP-63(18)	0.057 miles of BRIDGE and APPROACHES.	Upcoming	Tuesday, February 25, 2025
Stone	SAP-66(12)M	9.61 miles of MAINTENANCE (OTHER THAN BRIDGE).	Bid Rejected	Friday, September 20, 2024
Wilkinson	LSBP-79(29)	0.13 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Tuesday, December 10, 2024

See the below list of projects with a status equal to "Awarded" but no Award Date assigned other than default. **Potential error in the data.**